
Attachment “3” 
 

ECC Contract Deliverables 
 

 

CDRL 

Number 

Products Schedule Due Date 

 Kick-Off Meeting 5 days after 

award. 

 

 Draft Project Plan Kick-Off 

Meeting 

 

 POA&M Schedule Initial/Required  

 Transition Plan (Phase in, Phase Out) Initial/Required  

 Weekly Status Reports (format provided 

by USPTO) 

Required  

FN01 Monthly Progress Report Required  

FN07 Resource Estimate Required  

PN01 Problem Notification Letter Required  

GD 17 Meeting Agenda and Minutes Required  

 Monthly Funding Analysis Report 

(format provided by USPTO) 

Required  

 EVM Monthly Metrics Report  As Required  



 Emerging Studies and 

Recommendations White Papers and/or 

Reports 

As Required  

 GFE Inventory –  Monthly  

 ECC system Drawings – 

(Update/Validate)  

On going and 

as required 

 

 Documented support procedures, 

architecture documents, and OCIO 

Operational Support Plan (OSP) 

updates 

Ongoing/As 

Changes 

occur 

 

 Statistics on customer support for each 

contact center and system availability 

Monthly  

 Certification and Accreditation 

Remediation Documents and Reports 

As Required  

 
 
 
 
 
 
 
 
 
 
 
 

 


